
Bid Opening Date: 9/11/03                      GOVERNMENT ESTIMATE

ITEM ESTIMATED UNIT OF UNIT TOTAL 
NO. DESCRIPTION QUANTITY MEASURE PRICE AMOUNT

1
DIVERSION AND CONTROL OF 
WATER 1 Job  Lump Sum $144,431.00

2
CLEAR SITE AND REMOVE 
OBSTRUCTIONS 1 Job Lump Sum $58,819.00

3
EXCAVATION, CHANNEL, STA. 
32+50 TO STA. 39+00 29,000

Cubic 
Yards $9.56 $277,240.00

4
EXCAVATION, CHANNEL, STA. 
39+00 TO STA. 60+00 270,000

Cubic 
Yards $9.61 $2,594,700.00

5 COMPACTED FILL 16,000
Cubic 
Yards $5.67 $90,720.00

6 GEOTEXTILE 3,422
Square 
Yards $1.42 $4,859.24

7
GROUTED STONE INVERT 
STABILIZER 307

Cubic 
Yards $80.00 $24,560.00

8 GROUTED STONE ACCESS RAMP 1 Job Lump Sum $18,089.00

9 RIPRAP 2,222 Ton $42.00 $93,324.00
10

EAST DITCH 1 Job Lump Sum $8,733.00

11 WEST DITCH 1 Job Lump Sum $21,807.00

12
DECOMPOSED GRANITE 
SURFACING 269 Ton $101.00 $27,169.00

13 AGGREGATE BASE COURSE 400 Ton $45.00 $18,000.00

14 ASPHALT CONCRETE PAVEMENT 196 Ton $37.00 $7,252.00

15 LANDSCAPING 1 Job Lump Sum $265,580.00

16 MITIGATION PLANTINGS 1 Job Lump Sum $176,499.00

17 HYDROSEEDING 1 Job Lump Sum $52,646.00

3 AMENDMENTS

DACW09-03-B-0006
MURRIETA CREEK PHASE I, SANTA MARGARITA RIVER WATERSHED

RIVERSIDE COUNTY, CALIFORNIA



18 BROADCAST SEEDING 1 Job Lump Sum $41,971.00

19 IRRIGATION 1 Job Lump Sum $282,053.00

20 PIPE ACCESS GATE 1 Job Lump Sum $6,359.00

21 SALVAGE AND STORE TREES 7 EA $6,524.00 $45,668.00

22 INSTALL SALVAGE TREES 7 EA $8,638.00 $60,466.00

TOTAL ESTIMATED AMOUNT $4,320,945.24



Bid Opening Date: 9/11/03                      CERES CARIBE, INC.

ITEM ESTIMATED UNIT OF UNIT TOTAL 
NO. DESCRIPTION QUANTITY MEASURE PRICE AMOUNT

1
DIVERSION AND CONTROL OF 
WATER 1 Job  Lump Sum $69,000.00

2
CLEAR SITE AND REMOVE 
OBSTRUCTIONS 1 Job Lump Sum $209,300.00

3
EXCAVATION, CHANNEL, STA. 
32+50 TO STA. 39+00 29,000

Cubic 
Yards $8.86 $256,940.00

4
EXCAVATION, CHANNEL, STA. 
39+00 TO STA. 60+00 270,000

Cubic 
Yards $5.92 $1,598,400.00

5 COMPACTED FILL 16,000
Cubic 
Yards $5.75 $92,000.00

6 GEOTEXTILE 3,422
Square 
Yards $2.88 $9,855.36

7
GROUTED STONE INVERT 
STABILIZER 307

Cubic 
Yards $115.00 $35,305.00

8 GROUTED STONE ACCESS RAMP 1 Job Lump Sum $28,750.00

9 RIPRAP 2,222 Ton $40.25 $89,435.50
10

EAST DITCH 1 Job Lump Sum $28,750.00

11 WEST DITCH 1 Job Lump Sum $40,250.00

12
DECOMPOSED GRANITE 
SURFACING 269 Ton $29.90 $8,043.10

13 AGGREGATE BASE COURSE 400 Ton $25.30 $10,120.00

14 ASPHALT CONCRETE PAVEMENT 196 Ton $97.75 $19,159.00

15 LANDSCAPING 1 Job Lump Sum $109,250.00

16 MITIGATION PLANTINGS 1 Job Lump Sum $86,250.00

17 HYDROSEEDING 1 Job Lump Sum $29,900.00

c

DACW09-03-B-0006
MURRIETA CREEK PHASE I, SANTA MARGARITA RIVER WATERSHED

RIVERSIDE COUNTY, CALIFORNIA



18 BROADCAST SEEDING 1 Job Lump Sum $23,000.00

19 IRRIGATION 1 Job Lump Sum $201,250.00

20 PIPE ACCESS GATE 1 Job Lump Sum $5,750.00

21 SALVAGE AND STORE TREES 7 EA $2,645.00 $18,515.00

22 INSTALL SALVAGE TREES 7 EA $1,265.00 $8,855.00

TOTAL ESTIMATED AMOUNT $2,978,077.96



Bid Opening Date: 9/11/03                      REYES CONSTRUCTION, INC.

ITEM ESTIMATED UNIT OF UNIT TOTAL 
NO. DESCRIPTION QUANTITY MEASURE PRICE AMOUNT

1
DIVERSION AND CONTROL OF 
WATER 1 Job  Lump Sum $120,000.00

2
CLEAR SITE AND REMOVE 
OBSTRUCTIONS 1 Job Lump Sum $260,000.00

3
EXCAVATION, CHANNEL, STA. 
32+50 TO STA. 39+00 29,000

Cubic 
Yards $9.00 $261,000.00

4
EXCAVATION, CHANNEL, STA. 
39+00 TO STA. 60+00 270,000

Cubic 
Yards $7.15 $1,930,500.00

5 COMPACTED FILL 16,000
Cubic 
Yards $3.25 $52,000.00

6 GEOTEXTILE 3,422
Square 
Yards $3.25 $11,121.50

7
GROUTED STONE INVERT 
STABILIZER 307

Cubic 
Yards $142.00 $43,594.00

8 GROUTED STONE ACCESS RAMP 1 Job Lump Sum $42,000.00

9 RIPRAP 2,222 Ton $48.00 $106,656.00
10

EAST DITCH 1 Job Lump Sum $44,000.00

11 WEST DITCH 1 Job Lump Sum $50,000.00

12
DECOMPOSED GRANITE 
SURFACING 269 Ton $55.00 $14,795.00

13 AGGREGATE BASE COURSE 400 Ton $45.00 $18,000.00

14 ASPHALT CONCRETE PAVEMENT 196 Ton $93.00 $18,228.00

15 LANDSCAPING 1 Job Lump Sum $100,000.00

16 MITIGATION PLANTINGS 1 Job Lump Sum $75,000.00

17 HYDROSEEDING 1 Job Lump Sum $14,000.00

18 BROADCAST SEEDING 1 Job Lump Sum $17,000.00

3 AMENDMENTS

DACW09-03-B-0006
MURRIETA CREEK PHASE I, SANTA MARGARITA RIVER WATERSHED

RIVERSIDE COUNTY, CALIFORNIA



19 IRRIGATION 1 Job Lump Sum $267,000.00

20 PIPE ACCESS GATE 1 Job Lump Sum $5,500.00

21 SALVAGE AND STORE TREES 7 EA $4,700.00 $32,900.00

22 INSTALL SALVAGE TREES 7 EA $1,400.00 $9,800.00

TOTAL ESTIMATED AMOUNT $3,493,094.50



Bid Opening Date: 9/11/03                      CCC & ASSOCIATES, INC.

ITEM ESTIMATED UNIT OF UNIT TOTAL 
NO. DESCRIPTION QUANTITY MEASURE PRICE AMOUNT

1
DIVERSION AND CONTROL OF 
WATER 1 Job  Lump Sum $280,000.00

2
CLEAR SITE AND REMOVE 
OBSTRUCTIONS 1 Job Lump Sum $590,000.00

3
EXCAVATION, CHANNEL, STA. 
32+50 TO STA. 39+00 29,000

Cubic 
Yards $18.00 $522,000.00

4
EXCAVATION, CHANNEL, STA. 
39+00 TO STA. 60+00 270,000

Cubic 
Yards $7.25 $1,957,500.00

5 COMPACTED FILL 16,000
Cubic 
Yards $2.00 $32,000.00

6 GEOTEXTILE 3,422
Square 
Yards $5.00 $17,110.00

7
GROUTED STONE INVERT 
STABILIZER 307

Cubic 
Yards $93.00 $28,551.00

8 GROUTED STONE ACCESS RAMP 1 Job Lump Sum $20,000.00

9 RIPRAP 2,222 Ton $12.00 $26,664.00
10

EAST DITCH 1 Job Lump Sum $15,000.00

11 WEST DITCH 1 Job Lump Sum $31,000.00

12
DECOMPOSED GRANITE 
SURFACING 269 Ton $17.25 $4,640.25

13 AGGREGATE BASE COURSE 400 Ton $19.00 $2,600.00

14 ASPHALT CONCRETE PAVEMENT 196 Ton $80.00 $15,680.00

15 LANDSCAPING 1 Job Lump Sum $189,000.00

16 MITIGATION PLANTINGS 1 Job Lump Sum $40,500.00

17 HYDROSEEDING 1 Job Lump Sum $22,000.00

3 AMENDMENTS

DACW09-03-B-0006
MURRIETA CREEK PHASE I, SANTA MARGARITA RIVER WATERSHED

RIVERSIDE COUNTY, CALIFORNIA



18 BROADCAST SEEDING 1 Job Lump Sum $25,000.00

19 IRRIGATION 1 Job Lump Sum $213,000.00

20 PIPE ACCESS GATE 1 Job Lump Sum $4,000.00

21 SALVAGE AND STORE TREES 7 EA $3,700.00 $25,900.00

22 INSTALL SALVAGE TREES 7 EA $1,500.00 $10,500.00

TOTAL ESTIMATED AMOUNT $4,077,645.25



Bid Opening Date: 9/11/03                      MARCON ENGINEERING, INC.

ITEM ESTIMATED UNIT OF UNIT TOTAL 
NO. DESCRIPTION QUANTITY MEASURE PRICE AMOUNT

1
DIVERSION AND CONTROL OF 
WATER 1 Job  Lump Sum $313,135.00

2
CLEAR SITE AND REMOVE 
OBSTRUCTIONS 1 Job Lump Sum $214,479.00

3
EXCAVATION, CHANNEL, STA. 
32+50 TO STA. 39+00 29,000

Cubic 
Yards $7.10 $205,900.00

4
EXCAVATION, CHANNEL, STA. 
39+00 TO STA. 60+00 270,000

Cubic 
Yards $7.10 $1,917,000.00

5 COMPACTED FILL 16,000
Cubic 
Yards $5.00 $80,000.00

6 GEOTEXTILE 3,422
Square 
Yards $4.50 $15,399.00

7
GROUTED STONE INVERT 
STABILIZER 307

Cubic 
Yards $135.00 $41,445.00

8 GROUTED STONE ACCESS RAMP 1 Job Lump Sum $34,977.00

9 RIPRAP 2,222 Ton $45.00 $99,990.00
10

EAST DITCH 1 Job Lump Sum $29,007.00

11 WEST DITCH 1 Job Lump Sum $29,007.00

12
DECOMPOSED GRANITE 
SURFACING 269 Ton $54.00 $14,526.00

13 AGGREGATE BASE COURSE 400 Ton $60.00 $24,000.00

14 ASPHALT CONCRETE PAVEMENT 196 Ton $122.00 $23,912.00

15 LANDSCAPING 1 Job Lump Sum $23,912.00

16 MITIGATION PLANTINGS 1 Job Lump Sum $229,754.00

17 HYDROSEEDING 1 Job Lump Sum $49,305.00

18 BROADCAST SEEDING 1 Job Lump Sum $37,128.00

3 AMENDMENTS

DACW09-03-B-0006
MURRIETA CREEK PHASE I, SANTA MARGARITA RIVER WATERSHED

RIVERSIDE COUNTY, CALIFORNIA



19 IRRIGATION 1 Job Lump Sum $26,589.00

20 PIPE ACCESS GATE 1 Job Lump Sum $258,494.00

21 SALVAGE AND STORE TREES 7 EA $2,097.00 $14,679.00

22 INSTALL SALVAGE TREES 7 EA $2,097.00 $14,679.00

TOTAL ESTIMATED AMOUNT $3,683,190.00



Bid Opening Date: 9/11/03                      CERRUDO SERVICES

ITEM ESTIMATED UNIT OF UNIT TOTAL 
NO. DESCRIPTION QUANTITY MEASURE PRICE AMOUNT

1
DIVERSION AND CONTROL OF 
WATER 1 Job  Lump Sum $168,876.00

2
CLEAR SITE AND REMOVE 
OBSTRUCTIONS 1 Job Lump Sum $400,299.00

3
EXCAVATION, CHANNEL, STA. 
32+50 TO STA. 39+00 29,000

Cubic 
Yards $7.82 $226,780.00

4
EXCAVATION, CHANNEL, STA. 
39+00 TO STA. 60+00 270,000

Cubic 
Yards $7.19 $1,941,300.00

5 COMPACTED FILL 16,000
Cubic 
Yards $3.13 $50,080.00

6 GEOTEXTILE 3,422
Square 
Yards $3.75 $12,832.50

7
GROUTED STONE INVERT 
STABILIZER 307

Cubic 
Yards $162.63 $49,927.41

8 GROUTED STONE ACCESS RAMP 1 Job Lump Sum $50,037.46

9 RIPRAP 2,222 Ton $40.03 $88,946.66
10

EAST DITCH 1 Job Lump Sum $18,746.00

11 WEST DITCH 1 Job Lump Sum $28,146.00

12
DECOMPOSED GRANITE 
SURFACING 269 Ton $35.03 $9,423.07

13 AGGREGATE BASE COURSE 400 Ton $30.02 $12,008.00

14 ASPHALT CONCRETE PAVEMENT 196 Ton $112.59 $22,067.64

15 LANDSCAPING 1 Job Lump Sum $209,532.00

16 MITIGATION PLANTINGS 1 Job Lump Sum $45,034.00

17 HYDROSEEDING 1 Job Lump Sum $33,775.00

18 BROADCAST SEEDING 1 Job Lump Sum $25,019.00

3 AMENDMENTS

DACW09-03-B-0006
MURRIETA CREEK PHASE I, SANTA MARGARITA RIVER WATERSHED

RIVERSIDE COUNTY, CALIFORNIA



19 IRRIGATION 1 Job Lump Sum $235,801.00

20 PIPE ACCESS GATE 1 Job Lump Sum $3,127.00

21 SALVAGE AND STORE TREES 7 EA $3,127.34 $21,891.38

22 INSTALL SALVAGE TREES 7 EA $2,501.87 $17,513.09

TOTAL ESTIMATED AMOUNT $3,671,180.21



Bid Opening Date: 9/11/03                      CKY, INC. 

ITEM ESTIMATED UNIT OF UNIT TOTAL 
NO. DESCRIPTION QUANTITY MEASURE PRICE AMOUNT

1
DIVERSION AND CONTROL OF 
WATER 1 Job  Lump Sum $126,558.00

2
CLEAR SITE AND REMOVE 
OBSTRUCTIONS 1 Job Lump Sum $275,850.00

3
EXCAVATION, CHANNEL, STA. 
32+50 TO STA. 39+00 29,000

Cubic 
Yards $173,130.00

4
EXCAVATION, CHANNEL, STA. 
39+00 TO STA. 60+00 270,000

Cubic 
Yards $5.97 $1,611,900.00

5 COMPACTED FILL 16,000
Cubic 
Yards $2.89 $46,240.00

6 GEOTEXTILE 3,422
Square 
Yards $5.00 $17,110.00

7
GROUTED STONE INVERT 
STABILIZER 307

Cubic 
Yards $81.00 $24,867.00

8 GROUTED STONE ACCESS RAMP 1 Job Lump Sum $39,500.00

9 RIPRAP 2,222 Ton $43.38 $96,390.36
10

EAST DITCH 1 Job Lump Sum $17,850.00

11 WEST DITCH 1 Job Lump Sum $24,500.00

12
DECOMPOSED GRANITE 
SURFACING 269 Ton $65.00 $17,485.00

13 AGGREGATE BASE COURSE 400 Ton $27.80 $11,120.00

14 ASPHALT CONCRETE PAVEMENT 196 Ton $68.31 $13,388.76

15 LANDSCAPING 1 Job Lump Sum $148,500.00

16 MITIGATION PLANTINGS 1 Job Lump Sum $82,000.00

17 HYDROSEEDING 1 Job Lump Sum $38,000.00

18 BROADCAST SEEDING 1 Job Lump Sum $32,000.00

3 AMENDMENTS

DACW09-03-B-0006
MURRIETA CREEK PHASE I, SANTA MARGARITA RIVER WATERSHED

RIVERSIDE COUNTY, CALIFORNIA



19 IRRIGATION 1 Job Lump Sum $168,000.00

20 PIPE ACCESS GATE 1 Job Lump Sum $5,000.00

21 SALVAGE AND STORE TREES 7 EA $2,300.00 $16,100.00

22 INSTALL SALVAGE TREES 7 EA $1,100.00 $7,700.00

TOTAL ESTIMATED AMOUNT $2,993,189.12



Bid Opening Date: 9/11/03                      TONY'S LANDSCAPING

ITEM ESTIMATED UNIT OF UNIT TOTAL 
NO. DESCRIPTION QUANTITY MEASURE PRICE AMOUNT

1
DIVERSION AND CONTROL OF 
WATER 1 Job  Lump Sum $176,154.00

2
CLEAR SITE AND REMOVE 
OBSTRUCTIONS 1 Job Lump Sum $1,086,577.00

3
EXCAVATION, CHANNEL, STA. 
32+50 TO STA. 39+00 29,000

Cubic 
Yards $16.50 $478,500.00

4
EXCAVATION, CHANNEL, STA. 
39+00 TO STA. 60+00 270,000

Cubic 
Yards $5.41 $1,460,700.00

5 COMPACTED FILL 16,000
Cubic 
Yards $2.13 $34,080.00

6 GEOTEXTILE 3,422
Square 
Yards $1.40 $4,790.80

7
GROUTED STONE INVERT 
STABILIZER 307

Cubic 
Yards $138.00 $42,366.00

8 GROUTED STONE ACCESS RAMP 1 Job Lump Sum $23,562.00

9 RIPRAP 2,222 Ton $43.50 $96,657.00
10

EAST DITCH 1 Job Lump Sum $12,790.00

11 WEST DITCH 1 Job Lump Sum $14,586.00

12
DECOMPOSED GRANITE 
SURFACING 269 Ton $53.00 $14,257.00

13 AGGREGATE BASE COURSE 400 Ton $39.83 $15,932.00

14 ASPHALT CONCRETE PAVEMENT 196 Ton $108.00 $21,168.00

15 LANDSCAPING 1 Job Lump Sum $337,782.00

16 MITIGATION PLANTINGS 1 Job Lump Sum $155,009.00

17 HYDROSEEDING 1 Job Lump Sum $54,317.00

18 BROADCAST SEEDING 1 Job Lump Sum $28,957.00

3 AMENDMENTS

DACW09-03-B-0006
MURRIETA CREEK PHASE I, SANTA MARGARITA RIVER WATERSHED

RIVERSIDE COUNTY, CALIFORNIA



19 IRRIGATION 1 Job Lump Sum $530,452.00

20 PIPE ACCESS GATE 1 Job Lump Sum $3,672.00

21 SALVAGE AND STORE TREES 7 EA $3,818.00 $26,726.00

22 INSTALL SALVAGE TREES 7 EA $2,013.00 $14,091.00

TOTAL ESTIMATED AMOUNT $4,633,125.80



Bid Opening Date: 9/11/03                      STRONGHOLD ENGINEERING

ITEM ESTIMATED UNIT OF UNIT TOTAL 
NO. DESCRIPTION QUANTITY MEASURE PRICE AMOUNT

1
DIVERSION AND CONTROL OF 
WATER 1 Job  Lump Sum $98,000.00

2
CLEAR SITE AND REMOVE 
OBSTRUCTIONS 1 Job Lump Sum $320,000.00

3
EXCAVATION, CHANNEL, STA. 
32+50 TO STA. 39+00 29,000

Cubic 
Yards $4.00 $116,000.00

4
EXCAVATION, CHANNEL, STA. 
39+00 TO STA. 60+00 270,000

Cubic 
Yards $5.00 $1,350,000.00

5 COMPACTED FILL 16,000
Cubic 
Yards $4.00 $64,000.00

6 GEOTEXTILE 3,422
Square 
Yards $3.00 $10,266.00

7
GROUTED STONE INVERT 
STABILIZER 307

Cubic 
Yards $205.00 $62,395.00

8 GROUTED STONE ACCESS RAMP 1 Job Lump Sum $25,000.00

9 RIPRAP 2,222 Ton $55.00 $122,210.00
10

EAST DITCH 1 Job Lump Sum $140,000.00

11 WEST DITCH 1 Job Lump Sum $35,000.00

12
DECOMPOSED GRANITE 
SURFACING 269 Ton $35.00 $9,415.00

13 AGGREGATE BASE COURSE 400 Ton $34.00 $13,600.00

14 ASPHALT CONCRETE PAVEMENT 196 Ton $75.00 $14,700.00

15 LANDSCAPING 1 Job Lump Sum $195,000.00

16 MITIGATION PLANTINGS 1 Job Lump Sum $90,000.00

17 HYDROSEEDING 1 Job Lump Sum $45,000.00

18 BROADCAST SEEDING 1 Job Lump Sum $35,000.00

3 AMENDMENTS

DACW09-03-B-0006
MURRIETA CREEK PHASE I, SANTA MARGARITA RIVER WATERSHED

RIVERSIDE COUNTY, CALIFORNIA



19 IRRIGATION 1 Job Lump Sum $285,000.00

20 PIPE ACCESS GATE 1 Job Lump Sum $3,998.00

21 SALVAGE AND STORE TREES 7 EA $3,500.00 $24,500.00

22 INSTALL SALVAGE TREES 7 EA $2,500.00 $17,500.00

TOTAL ESTIMATED AMOUNT $3,077,124.00



Bid Opening Date: 9/11/03                      OREGON MT. CONSTRUCTORS

ITEM ESTIMATED UNIT OF UNIT TOTAL 
NO. DESCRIPTION QUANTITY MEASURE PRICE AMOUNT

1
DIVERSION AND CONTROL OF 
WATER 1 Job  Lump Sum $59,973.00

2
CLEAR SITE AND REMOVE 
OBSTRUCTIONS 1 Job Lump Sum $150,000.00

3
EXCAVATION, CHANNEL, STA. 
32+50 TO STA. 39+00 29,000

Cubic 
Yards $11.00 $319,000.00

4
EXCAVATION, CHANNEL, STA. 
39+00 TO STA. 60+00 270,000

Cubic 
Yards $6.30 $1,701,000.00

5 COMPACTED FILL 16,000
Cubic 
Yards $2.00 $32,000.00

6 GEOTEXTILE 3,422
Square 
Yards $2.00 $6,844.00

7
GROUTED STONE INVERT 
STABILIZER 307

Cubic 
Yards $190.00 $58,330.00

8 GROUTED STONE ACCESS RAMP 1 Job Lump Sum $21,600.00

9 RIPRAP 2,222 Ton $42.00 $93,324.00
10

EAST DITCH 1 Job Lump Sum $20,000.00

11 WEST DITCH 1 Job Lump Sum $40,000.00

12
DECOMPOSED GRANITE 
SURFACING 269 Ton $40.00 $10,760.00

13 AGGREGATE BASE COURSE 400 Ton $31.00 $12,400.00

14 ASPHALT CONCRETE PAVEMENT 196 Ton $80.00 $15,680.00

15 LANDSCAPING 1 Job Lump Sum $165,000.00

16 MITIGATION PLANTINGS 1 Job Lump Sum $28,000.00

17 HYDROSEEDING 1 Job Lump Sum $27,000.00

18 BROADCAST SEEDING 1 Job Lump Sum $31,000.00

3 AMENDMENTS

DACW09-03-B-0006
MURRIETA CREEK PHASE I, SANTA MARGARITA RIVER WATERSHED

RIVERSIDE COUNTY, CALIFORNIA



19 IRRIGATION 1 Job Lump Sum $127,000.00

20 PIPE ACCESS GATE 1 Job Lump Sum $5,000.00

21 SALVAGE AND STORE TREES 7 EA $4,000.00 $28,000.00

22 INSTALL SALVAGE TREES 7 EA $1,000.00 $7,000.00

TOTAL ESTIMATED AMOUNT $2,958,911.00



Bid Opening Date: 9/11/03                      CJW CONSTRUCTORS

ITEM ESTIMATED UNIT OF UNIT TOTAL 
NO. DESCRIPTION QUANTITY MEASURE PRICE AMOUNT

1
DIVERSION AND CONTROL OF 
WATER 1 Job  Lump Sum $78,000.00

2
CLEAR SITE AND REMOVE 
OBSTRUCTIONS 1 Job Lump Sum $141,500.00

3
EXCAVATION, CHANNEL, STA. 
32+50 TO STA. 39+00 29,000

Cubic 
Yards $8.70 $252,300.00

4
EXCAVATION, CHANNEL, STA. 
39+00 TO STA. 60+00 270,000

Cubic 
Yards $6.40 $1,728,000.00

5 COMPACTED FILL 16,000
Cubic 
Yards $3.60 $57,600.00

6 GEOTEXTILE 3,422
Square 
Yards $4.40 $15,056.00

7
GROUTED STONE INVERT 
STABILIZER 307

Cubic 
Yards $115.00 $35,305.00

8 GROUTED STONE ACCESS RAMP 1 Job Lump Sum $23,000.00

9 RIPRAP 2,222 Ton $40.00 $88,880.00
10

EAST DITCH 1 Job Lump Sum $91,000.00

11 WEST DITCH 1 Job Lump Sum $42,000.00

12
DECOMPOSED GRANITE 
SURFACING 269 Ton $39.00 $10,491.00

13 AGGREGATE BASE COURSE 400 Ton $58.00 $23,200.00

14 ASPHALT CONCRETE PAVEMENT 196 Ton $83.00 $16,268.00

15 LANDSCAPING 1 Job Lump Sum $76,000.00

16 MITIGATION PLANTINGS 1 Job Lump Sum $70,000.00

17 HYDROSEEDING 1 Job Lump Sum $11,000.00

18 BROADCAST SEEDING 1 Job Lump Sum $12,000.00

3 AMENDMENTS

DACW09-03-B-0006
MURRIETA CREEK PHASE I, SANTA MARGARITA RIVER WATERSHED

RIVERSIDE COUNTY, CALIFORNIA



19 IRRIGATION 1 Job Lump Sum $171,000.00

20 PIPE ACCESS GATE 1 Job Lump Sum $5,000.00

21 SALVAGE AND STORE TREES 7 EA $3,800.00 $26,600.00

22 INSTALL SALVAGE TREES 7 EA $1,100.00 $7,700.00

TOTAL ESTIMATED AMOUNT $2,981,900.80
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